PIVI	IN-HOUSE RFQ			PΕΛ	Doc. 1	No.: 1	RFQ-SM-2024-0	28 Issu	ued Date :	16-0	Oct-24	
				(FQ	Ref. N	lo.: 1	NBC-SM-2024-0	09 Clos	ing Date :	24-A	pr-24	
Attn. :		PU Dept.		PE Dept.		CE Dept.		GDC Dept.	1	SCM I	Dept.	
Customer: <u>ITT</u>							_	Overseas	I	Dome	estic	
Subject:		New Project		ECR / PCR		EOP / Servi	ce Parts	Other:				
Enclosures :		Drawing		Other:								
Project Life	:	5		Years		Program Ti	ming info. :	2027	, 			
No	PART I	NUMBER		PART	NAME		MO	DEL		Remark		
1	2PF04	S300002	EL	BOW Mach	ining Inlet (Re	ear)	RHS	3CV				
2												
3												
4												
5												
6												
7												
8												
9												
10												
11												
12												
13												
14												
15												
16 17												
18												
19												
20												
20												
olume Info	rmation:											
Year	2027	2028	2029	2030	2031	2032						
Volume	15169	54588	90197	90197	90197	90197						
Please be required to study the cost according above detail a Purchase Cost: Raw material Process Cost: Casting					be arranged necessary info upon below conditions. Mold/Die Manufacturing Transportation Machining Assembly Packaging and Delive							
ote :					Comment/A	dditional inf	o By S&M:					
Each cost should provide with breakdown.					This RFQ issued for study cost to customer							
. Tooling de	evelopment	schedule (tim	elines)		PU:1. Please	submit RM c	ost to S&M					
required.					PE :1. Please	submit proc	ess cost to us					
					2. Please	submit Mold	spec and Toolir	ng Fee separately	/			
					PC&L: Please	e submit the	oackaging and tr	ansportation cos	st to S&M [Ex	(port pkg].		
Prepared By Checked						Approved By			A	Authorized By		
Pimnapat Bualuang			Kyoko Saijo			Sirote Sukhiranwat			Horokoshi Yuji			

Engineer

Supervisor

Department Manager

FM-SM-20-027/10042020

General Manager